CONTRACT NO. 62901

S I A G L

STAGE 3 CONSTRUCTION

-

CONSTRUCT WESTBOUND LANE WIDENING (SUBGRADE AND BINDER COURSE)
FROM STA. 290+10.10 TO STA, 294+67.90.

2. CONSTRUCT SHOULDER FROM STA. 288+89.85 LT, TO STA, 296+41.4% LT.
3. SHIFT LEFT DITCH TO FINAL LOCATION.

4. CONSTRUCT SURFACE COURSES ON ALL LANES FROM STA. 290+10.10 TO STA. 234+67.90.

STAGE 3 GENERAL NOTES

1. ALL TEMPORARY PAVEMENT MARKINGS PLACED IN STAGE 3 SHALL BE WET TEMPORARY
PAVEMENT MARKING TAPE TYPE III

2. THE CONTRACTOR SHALL PROVIDE AND MAINTAIN ACCESS TO ALL PUBLIC AND
PRIVATE ENTRANCES AND TO ALL SIDEROADS AT ALL TIMES.

3. THE CONTRACTOR SHALL PROVIDE ALL SIGNS, VERTICAL PANELS, TYPE II
BARRICADES OR DRUMS, AND ALL OTHER TRAFFIC CONTROL DEVICES
NECESSARY FOR THE MAINTENANCE OF TRAFFIC, OR AS DIRECTED BY THE
ENGINEER.

4, ALL SIGNS SHOWN ON THE MAINTENANCE OF TRAFFIC PLANS SHALL BE INCLUDED
IN THE CONTRACT LUMP SUM PRICE FOR TRAFFIC CONTROL AND PROTECTION
(SPECTAL).

STAGE 3 TRAFFIC

f. SHIFT TRAFFIC TO STAGE 3 MAINTENANCE OF TRAFFIC AS SHOWN IN THE PLANS.

1. CLOSE LANES AS NECESSARY TO RESURFACE U.S. ROUTE 30 FROM
STA. 290+10.10 TO STA. 294+67.90. USE IDOT TRAFFIC CONTROL
STANDARD 701306.
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PROPOSED AGGREGATE SHOULDER, TYPE B, €”

BARRICADES OR DRUMS

PAVEMENT MARKING TAPE TYPE III, SPECTAL
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